
      COMPUTED BY: JBW   DATE: 04/29/14 PROJECT NO. SHEET NO.

      CHECKED BY:  PJS    DATE:  12/30/14 U-3338B 3B-1

Station Station Borrow Waste

L LT 10+10.00 45+50.00 2,411 4,523 2,112

Y1 RT 11+27.09 14+24.00 76 690 614

Y1 14+24.00 17+93.23 204 1,589 1,385

Y3 14+40.00 15+48.67 57 11 46

Y5 8+85.00 15+50.39 640 208 432

Y5B 10+44.75 14+58.75 503 45 458

SUBTOTALS: 3,891 7,066 4,111 936

L RT 66+11.00 68+00.00 13 73 60

Y6 LT 29+35.00 34+70.00 209 304 95

Y7 10+11.47 13+62.46 303 121 182

Y7A 10+41.65 24+63.68 3,370 3,418 48

SUBTOTALS: 3,895 3,916 203 182

L LT 66+11.00 96+97.55 1,299 1,746 447

DR2 10+00.00 10+64.64 31 31

Y8 12+00.00 14+07.18 113 35 78

Y10 9+61.50 13+60.62 220 51 169

Y11 12+60.78 13+30.42 33 15 18

Y16 14+72.00 17+55.35 202 16 186

Y17 10+18.29 13+43.57 276 1,185 909

SR1 10+16.32 18+79.48 766 1,859 1,093

SUBTOTALS: 2,940 4,907 2,449 482

L LT 45+50.00 66+11.00 684 1,711 1,027

Y6 5+90.00 9+31.00 137 145 8

Y6 LT 9+31.00 29+35.00 472 1,510 1,038

Y15 13+35.00 15+04.69 21 90 69

SUBTOTALS: 1,314 3,456 2,142

L RT 10+10.00 40+10.00 2,113 2,756 643

Y1 LT 12+80.62 14+24.00 18 156 138

Y1 18+80.50 29+27.40 772 1,604 832

Y2 10+40.39 12+57.47 87 83 4

SUBTOTALS: 2,990 4,599 1,613 4

L RT 40+10.00 66+11.00 1,079 1,815 736

Y4 10+48.00 11+10.00 35 15 20

Y6 RT 9+31.00 34+70.00 554 1,244 690

SUBTOTALS: 1,668 3,074 1,426 20

L RT 68+00.00 96+97.55 979 1,713 734

Y8 15+02.29 17+02.29 54 68 14

Y9 10+39.50 11+70.83 53 64 11

Y12 10+39.50 11+35.76 43 28 15

1,129 1,873 759 15

TOTALS: 17,827 28,891 12,703 1,639

-1,639 -1,639

PROJECT TOTALS: 17,827 28,891 11,064

553

GRAND TOTALS: 17,827 28,891 11,617

SAY: 17,900 11,700

SUMMARY OF EARTHWORK
( IN CUBIC YARDS )
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SUMMARY 4
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Notes:

Earthwork quantities are calculated by the Roadway Design Unit. These earthwork quantities are based in part on subsurface data

provided by the Geotechnical Engineering Unit.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

Approximate quantities only.  Unclassified Excavation, Borrow Excavation, Fine Grading, Clearing and Grubbing, Breaking of Existing Pavement, 

and Removal of Existing Pavement will be paid for at the contract lump sum price for "Grading."

                                    UNDERCUT (CONTINGENCY) = 1,100 CY (PER GEOTECHNICAL REPORT, DATED SEPTEMBER 20, 2012)

    SELECT GRANULAR MATERIAL (CONTINGENCY) = 1,100 CY (PER GEOTECHNICAL REPORT, DATED SEPTEMBER 20, 2012)   

DRAINAGE DITCH EXCAVATION = 480 CY   

SUMMARY 5

SUMMARY 6

EARTH WASTE IN LIEU OF BORROW: 

EST. 5% TO REPLACE TOP SOIL ON BORROW PIT: 

SUMMARY 7

SUBTOTALS: 

STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

Station Station Length

L 86+55.00 87+95.00 RT 140.00

L 88+70.00 89+70.00 RT 100.00

L 89+80.00 90+80.00 LT 100.00

TOTAL: 340.00

SAY: 345

SUMMARY OF EXPRESSWAY GUTTER
( IN FEET )

Survey

Line

Location

LT/RT

Station Station

L 13+50.00 16+00.00 CL 1,390.12

L 16+00.00 18+00.00 CL 2,161.97

L 18+00.00 19+00.00 CL 489.06

L 23+90.71 29+89.67 CL 1,233.59

L 32+27.11 37+95.17 CL 1,159.29

L 50+00.00 53+00.00 CL 1,574.14

L 61+50.00 64+50.00 CL 1,292.78

L 71+27.92 83+29.35 CL 2,428.93

Y6 18+50.00 20+00.00 CL 1,302.70

Y13 10+30.08 11+77.57 CL 453.18

Y15 13+35.00 14+84.83 RT 127.34

DR1 10+20.25 11+70.80 RT 259.47

TOTALS: 2,161.97 11,710.60

SAY: 2,170 12,000

SUMMARY OF PAVEMENT BREAKUP & REMOVAL
( IN SQUARE YARDS )

Survey

Line

Asphalt

Breakup

Asphalt

Removal

Location

LT/RT/CL

Y11 / L 12+60.78 89+85.00 LT 501.73 2 1 2 42 5

L / Y14 90+15.00 23+19.74 LT 799.28 2 1 3 67 6

Y12 / L 11+35.76 87+03.13 RT 324.30 2 3 1 27 6

L 87+32.55 89+32.41 RT 253.04 2 2 1 21 5

L 89+62.38 96+99.29 RT 738.85 2 2 62 4

TOTAL: 2,617.20 219 26

SAY: 2,630 225 30

SUMMARY OF CHAIN LINK FENCE
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